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October 27, 2026 
 

SUPPLEMENTAL/BID BULLETIN 
ADDENDUM NO. 11, s. 2026 

To: Prospective Bidders 

 
This Addendum No. 11, s. 2026 is issued to modify or amend items in the Bidding 

Documents. This shall form an integral part of the Bidding Documents. 

BASIC EDUCATION FACILITIES FUND REPAIR REHABILITATION CY 2026  

(LOT 2 - TANGALAN NATIONAL HIGH SCHOOL) 

Project No.: DepEd-Aklan-PB-173-2026 

 

I. Section VII. Drawings 

 

See Annex “A” 

 

 

II. Section VIII. Bill of Quantities 

 

See Annex “B” 

 

 

 

 

 

 

 

 

 

 

 

For guidance and information of all concerned. 

 

 

Dr. LUZ U. BANSON, CESO VI 

       BAC Chairperson 

 

 
 

 
 

 
 
 
***A Supplemental/Bid Bulletin is a notice issued by the Procuring Entity to Eligible Bidders with respect to any clarifications or modifications in the 
Bidding Documents, including those affecting the technical specifications, procurement schedule, and other similar matters. It is prepared by the TWG, 

approved by the BAC, and publicized by the BAC Secretariat. It should be made available to all Prospective Bidders who have properly secured or purchased 
the Bidding Documents, not later than seven (7) calendar days before the deadline for the submission and receipt of bids. 
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School : TANGALAN NATIONAL HIGH SCHOOL Date: 20-Mar-26

School I.D : 302336 Budget Allocation: 2,669,876.56                

Region : VI Engineering and Administrative Overhead: 0.00

Division Approved Budget for the Contract: ₱_________

Project Title Completion Period:

Minimum Required Manpower:     Project Engineer

Welder Carpenter

Mason Painter

First Aider

Location : TANGALAN, AKLAN Minimum Required Equipment:

Hand Tools Welding Machine

One-Bagger Mixer Bar Cutter

% Adjusted Adjusted 

of Unit Total

Total Cost Cost

(1) (2) (3) (4) (5) (6) (7) (8) (9)

(6) / (5) (9) / (5)

A.

A.1 ___________ Month 3.00                ___________ ___________ ___________ ___________

B.

B.1 ___________ lot 1.00                ___________ ___________ ___________ ___________

SPL 1 ___________ Each 1.00                ___________ ___________ ___________ ___________

SPL 2 ___________ Month 3.00                ___________ ___________ ___________ ___________

SPL 6 ___________ Ls 1.00                ___________ ___________ ___________ ___________

C.

C.1 ___________ Ls 1.00                ___________ ___________ ___________ ___________

2.0000

2 (c) ___________ cu m 8.00                ___________ ___________ ___________ ___________

3.0000

3 (b) ___________ kg 235.32            ___________ ___________ ___________ ___________

6.0000

6 (c) ___________ sq.m 3.36                ___________ ___________ ___________ ___________

6 (d) ___________ sq m 18.00              ___________ ___________ ___________ ___________

6 (e) ___________ sq.m 103.68            ___________ ___________ ___________ ___________

9.0000

9 (d) ___________ sq m 194.40            ___________ ___________ ___________ ___________

Formworks ___________ sq.m 64.00              ___________ ___________ ___________ ___________

9 (f)
___________

sq.m 194.40            ___________
___________ ___________

___________

10.0000

10 (c) ___________ Ls 1.00                ___________ ___________ ___________ ___________

12.0000 ___________ Ls 1.00                ___________ ___________ ___________ ___________

13.0000

13 (a) ___________ sq.m 2,650.00         ___________ ___________ ___________ ___________

13 (b) ___________ sq.m 500.00            ___________ ___________ ___________ ___________

___________ lot 1.00                ___________ ___________ ___________ ___________

________ % -                     ₱_________

Prepared by:

Hollow Core Flush Door

Unit Cost

Facilities for the Engineer

Other General Requirements

Mobilization and Demobilization

Fabricated Materials and Hardware

Temporary Facilities

Concreting Works (3000 psi)

Reinforcing Steel Bar, Grade 33 (Slab on grade)

Structural Concrete (Beam)

Rebar Works

Mobilization and Demobilization

Construction Safety and Health

Project Billboard

Fire Safety Inspection Certificate (FSIC)

Hauling Cost

: AKLAN

: 90 Calendar Days

General Foreman

Item No. Description Unit Quantity

Direct Cost

Total Cost

Helper

Safety Officer

PROPOSED REPAIR AND REHABILITATION OF THREE STOREY NINE CLASSROOM 

SCHOOL BUILDING (3STY-9CL)

Total Construction Cost

Wooden Painting

Masonry Painting

Painting Works

4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/ 6.0mm Marine 

Plywood/ 6.0 mm Ordinary Plywood on Metal Frame Ceiling

Electrical Works

Lighting Fixture/ Fixture

Sanitary Works

Wooden Panel Door

Jalousie Window (Glass)

Ceiling and Carpentry Works

Removal of Ceiling 

Provision of Drainage Canal

CONTRACTOR

CONTRACTOR'S LOGO

Annex "B"



PROJECT PROPOSED REPAIR AND REHABILITATION OF THREE STOREY NINE CLASSROOM SCHOOL BUILDING (3STY-9CL)

SCHOOL : TANGALAN NATIONAL HIGH SCHOOL

LOCATION : TANGALAN, AKLAN

OWNER : DEPARTMENT OF EDUCATION

90 CD

ESTIMATED

ITEM DIRECT 

NO. COST

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13)

(6) + (7) (5) x (8) 5% [(5) + (9)] (9) + (10) (5) + (11) (12) / (3)

A. Facilities for the Engineer

A.1 Temporary Facilities 3.00            Month ___________ __% __% __% _____________ __________ ______________ ______________ _______________

B. Other General Requirements

B.1 Fire Safety Inspection Certificate (FSIC) 1.00            lot ___________ __% __% __% _____________ __________ ______________ ______________ _______________

SPL 1 Project Billboard 1.00            Each ___________ __% __% __% _____________ __________ ______________ ______________ _______________

SPL 2 Construction Safety and Health 3.00            Month ___________ __% __% __% _____________ __________ ______________ ______________ _______________

SPL 6 Hauling Cost 1.00            Ls ___________ __% __% __% _____________ __________ ______________ ______________ _______________

C. Mobilization and Demobilization

C.1 Mobilization and Demobilization 1.00            Ls ___________ __% __% __% _____________ __________ ______________ ______________ _______________

2.0000 Concreting Works (3000 psi)

2 (b) Structural Concrete (Beam) 8.00            Ls ___________ __% __% __% _____________ __________ ______________ ______________ _______________

3.0000 Rebar Works

3 (b) Reinforcing Steel Bar, Grade 33 (Slab on grade) 235.32        kg ___________ __% __% __% _____________ __________ ______________ ______________ _______________

6.0000 Fabricated Materials and Hardware

6 (c) Hollow Core Flush Door 3.36            sq.m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

CONTRACT DURATION :

DESCRIPTION

MARK-UPS
TOTAL MARK-UP

VAT (5%)QUANTITY UNIT
IN PERCENT

OCM

TOTAL 

INDIRECT 

COSTPROFIT % VALUE

ADJUSTED     

UNIT             

COST

ADJUSTED          

TOTAL          

COST

CONTRACTOR'S ESTIMATE



ESTIMATED

ITEM DIRECT 

NO. COST
DESCRIPTION

MARK-UPS
TOTAL MARK-UP

VAT (5%)QUANTITY UNIT
IN PERCENT

OCM

TOTAL 

INDIRECT 

COSTPROFIT % VALUE

ADJUSTED     

UNIT             

COST

ADJUSTED          

TOTAL          

COST

6 (d) Wooden Panel Door 18.00          sq m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

6 (e) Jalousie Window (Glass) 103.68        sq.m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

9.0000 Ceiling and Carpentry Works

9 (d) Removal of Ceiling 194.40        sq m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

Formworks 64.00          sq.m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

9 (e)

4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/ 6.0mm 

Marine Plywood/ 6.0 mm Ordinary Plywood on Metal Frame 

Ceiling

        194.40 sq.m  ___________ 

__% __% __% _____________ __________ ______________ ______________ _______________

10.0000 Electrical Works

10 (c) Lighting Fixture/ Fixture 1.00            Ls ___________ __% __% __% _____________ __________ ______________ ______________ _______________

12.0000 Sanitary Works 1.00            Ls ___________ __% __% __% _____________ __________ ______________ ______________ _______________

13.0000 Painting Works

13 (a) Masonry Painting 2,650.00     sq.m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

13 (b) Wooden Painting 500.00        sq.m ___________ __% __% __% _____________ __________ ______________ ______________ _______________

Provision of Drainage Canal 1.00            lot ___________ __% __% __% _____________ __________ ______________ ______________ _______________

TOTAL CONSTRUCTION COST -                 Php________________

Prepared:

Contractor


